



Addendum 1

RFP 23-24-09 PUBLIC WORKS ON-CALL ARCHITECTURE AND ENGINEERING SERVICES

March 6, 2024

The following items have been amended or updated:

2.3 Schedule of Events: Please see the highlighted date changes to the schedule of events below.

Event	Date	Description
Release of RFP	02/13/2024	RFP Published to Verified Vendors
Vendor Acknowledgement	02/23/2024	Vendor's confirmation of receipt of RFP and response with intention to participate are due.
Vendor Inquires	02/29/2024	Vendor requests for clarification/additional information are due.
Response to Vender Inquires	03/08/2024	Responses to vendors requests are due.
Formal Proposals Due	03/18/2024	Formal proposals due from vendors via email submission to the Town's Procurement portal (link included in section 2.4) no later than 2:00 PM Mountain Time
Proposal Review and Evaluations Completed	03/20/2024	The Town of Taos's evaluation team will complete the formal review of proposals by date given.
RFP Award Council Approval	03/26/2024	The Town will present intent to award for approval to the Town of Taos Council member on date provided.
RFP Award Notification	03/27/2024	The Town will notify successful vendor of official award after Council Approval.
Contract Finalized and Awarded	TBD	The Town will finalize all contract signatures between winning vendor and the Town of Taos and award vendor.
Protest Deadline	04/11/2024	Any participating vendors have the right to protest once an award notification has been posted for up to 15 days.

ALL OTHER INFORMATION NOT ADDRESSED IN THIS ADDENDUM REMAIN UNCHANGED.